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  6.  Right of Way / Survey 
  Right of Way Documents 
  Right of Way Maps 
  Survey Coverage Exhibits 

 
RFP, pgs. 14-16    9/19/17              Section II – Schedule of Events has been revised as follows: 

 
Date Event 

September 1, 2017 
Deadline for Design-Build Firm to request participation in One-on-
One Alternative Technical Concept Discussion Meeting No. 2 by 
5:00 pm local time. 

September 1, 2017 
September 18, 2017 

Deadline for Design-Build Firm to submit revised preliminary list of 
One-on-One Alternative Technical Concepts prior to Alternative 
Technical Concept Discussion Meeting No. 2 by 5:00 pm local time.

September 6, 2017 
September 7, 2017 

September 20, 2017 
September 21, 2017 

One-on-One Alternative Technical Concept Discussion Meeting 
No. 2 and Erection Plan Meeting.  210 Minutes will be allotted for 
the Meeting.   

September 18, 2017 
September 29, 2017 

Deadline for Design-Build Firm to request participation in One-on-
One Alternative Technical Concept Discussion Meeting No. 3 by 
5:00 pm local time. 

September 18, 2017 
September 29, 2017 

Deadline for Design-Build Firm to submit preliminary list of One-on-
One Alternative Technical Concepts as well asand to submit the 
Draft Erection Plans prior to Alternative Technical Concept 
Discussion Meeting No. 3 by 5:00 pm local time. 

September 20, 2017 
September 21, 2017 

October 3, 2017 
October 4, 2017 

One-on-One Alternative Technical Concept Discussion Meeting 
No. 3 and Erection Plan Meeting.  210 Minutes will be allotted for 
the Meeting. 

October 9, 2017 
October 19, 2017 

Final deadline for submission of requests for Design Exceptions or 
Design Variations and Formal Alternative Technical Concepts by 
5:00 pm local time.   

October 9, 2017 
Final deadline for submission of Final Erection Plans by 5:00 pm 
local time. 

October 25, 2017 
November 2, 2017 

Department Approves/Rejects Alternative Technical Concepts and 
Erection Plans by 5:00 pm local time. 

November 8, 2017 
Final deadline for submission of Final Erection Plans by 5:00 pm 
local time. 

November 1, 2017 
November 9, 2017 

Approved ATC’s and approved Design Exceptions added to posted 
RFP by Addendum (if needed). 

November 10, 2017 
Deadline for Design-Build Firm to request participation in One-on-
One Alternative Technical Concept Discussion Meeting No. 4 by 
5:00 pm local time. 

November 10, 2017 

Deadline for Design-Build Firm to submit discussion items agenda 
for One-on-One Alternative Technical Concepts and Erection Plans 
prior to Alternative Technical Concept Discussion Meeting No. 4 by 
5:00 pm local time. 

November 6, 2017 
November 7, 2017 

November 14, 2017 

One-on-One Alternative Technical Concept Discussion Meeting 
No. 4 and Erection Plan Meeting. 120210 Minutes will be allotted 
for this Meeting. This Alternative Technical Concept meeting is for 
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Date Event 
November 15, 2017 continuing discussion on Alternative Technical Concepts and/or 

Erection Planssubmitted on or prior to October 919, 2017 for which 
the Department requested additional information and were not 
approved; for continuing discussion on Final Erection Plans 
submitted on or prior to November 8, 2017,; and/or for new 
Alternative Technical Concepts and/or Erection Plans that are a 
direct response to an Addendum issued on or after November 19, 
2017. No other new Alternative Technical Concept and/or Erection 
Plan submittals will be accepted after the November 19, 2017 
Addendum deadline. 

November 22, 2017 
Department Approves/Rejects Final Erection Plans by 5:00 pm 
local time. 

November 22, 2017 
November 30, 2017 

Deadline for submittal of Alternative Technical Concept Proposals 
and Erection Plans for which the Department requested additional 
information and were not approved, or for new ATCs and 
corresponding Erection Plans that are a direct response to an 
Addendum issued on or after November 19, 2017.  Deadline is 5:00 
pm local time.   

December 11, 2017 

Department Approves/Rejects Alternative Technical Concept 
Proposals and Final Erection Plans for which the Department 
requested additional information and were not previously approved, 
or new ATCs and corresponding Erection Plans that are a direct 
response to an Addendum issued on or after November 9, 2017. 
Deadline is 5:00 pm local time. 

December 4, 2017 
December 14, 2017 

Deadline for submittal of questions, for which a response is 
assured, prior to the submission of the Technical Proposal. All 
questions shall be submitted to the Pre-Bid Q&A website by 5:00 
pm local time.  

December 11, 2017 
December 21, 2017 

Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to 
the submittal of the Technical Proposal by 5:00 pm local time. 

December 21, 2017 
January 8, 2018 

Technical Proposals due in District Office by 12:00 pm local time  

December 21, 2017 
January 9, 2018 

Deadline for Design-Build Firm to “opt out” of Technical Proposal 
Page Turn meeting. 

January 16, 2018 
Technical Proposal Page Turn Meeting. Times will be assigned 
during the Pre-Proposal Meeting. 30 Minutes will be allotted for this 
Meeting. 

 
RFP, pgs. 38-40      9/19/17           Section V.F. Railroad Coordination has been revised as follows: 

“Drainage Requirements within the Railroad Corridor Right 
of Way” 
 
“The following minimum temporary clearances shall be 
maintained by the Design-Build Firm during construction: 

1. Vertical - 24.25 feet above top of rail (ATR) (temporary) or 
not less than existing vertical clearances.  For all bridge 
painting work, the Design-Build Firm shall coordinate with 
SFRTA to establish minimum allowable criteria regarding 
encroachment of painting containment systems into the 
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vertical clearance over rail. 
2. Horizontal – 12 feet along tangent sections of track 

measured perpendicular to the track (temporary). 
 
For all new bridge construction over the railroad and/or adjacent 
roadway construction, Tthe Design-Build Firm shall comply with 
the following drainage requirements: 

1. No stormwater shall be directed towards or allowed to 
stand or pond within the railroad corridor Right of Way.  
Earth swales, concrete, and asphalt gutters shall be used 
to convey stormwater to municipal or private collection 
systems or storage ponds outside the railroad corridor 
Right of Way.  The Design-Build Firm is responsible for 
securing the appropriate stormwater discharge location.” 
 

“6. Downspouts, scuppers, and spillways will not be allowed 
to disperse or allow drainage onto railroad property at any 
time.  All bridge drainage systems must convey 
stormwater off of and away from railroad property by use 
of a closed collection system such as piping or a closed 
channel type system.  The Design-Build Firm is 
responsible for securing the appropriate stormwater 
discharge location.” 

 
“2.  Excavation and Shoring 

a. Shoring may not be required if all of the following 
conditions are satisfied: 

i. Excavation does not encroach upon a 1½ 
horizontal: 1 vertical theoretical slope line 
starting 1’-6” below top of rail and at 12’-0” 
minimum from centerline of the track (live load 
influence zone). 

ii. Track is on level ground or in a cut section and 
on stable soil. 

iii. Excavation does not adversely impact the 
stability of an SFRTA facility as determined by 
the SFRTA Engineer. 

iv. Shoring is not required by any governing 
construction code.” 

 
   “e.  The Design-Build Firm shall protect existing SFRTA 

structures and utilities, and perform pre and post 
construction surveys, vibration and settlement 
monitoring of existing structures in accordance with 
Section 108 of the FDOT Standard Specifications, 
Section 108 Protection of Existing Structures.” 

 
RFP, pg. 55         9/19/17              Section V.X. Value Added has been revised as follows: 

“The Design-Build Firm shall guarantee the performance of all 
structural components in accordance with Section T475, Value 
Added Bridge Components, included asin Attachment FP.” 
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RFP, pg. 65         9/19/17        Section VI.C. Geotechnical Services, Subsection Driven Pile 
Foundations for Bridges and Major Structures  has been revised 
as follows: 
“Also, the Department will entertain, as appropriate, an ATC to 
allow the use of a resistance factor up to 0.80 for piles driven with 
100% Dynamic Testing utilizing Embedded Data Collectors (EDC) 
and the Tran, et.al, method of analysis of EDC data when all loose 
and soft materials shallower than 80 feet in depth are to be 
penetrated. The Department continues to assess the use of EDC 
and therefore this ATC option will not be classified as innovative, 
and as such the Department will not score based on the use of 
this technology.” 

 
RFP, pg. 78          9/19/17        Section VI.F. Geometric Design, Subsection General has been 

revised as follows: 
“Unless otherwise indicated in the Concept Plans, all I-95 
(including existing 95 Express) and I-595 pavement not 
designated to be widened or reconstructed is to be milled and 
resurfaced, including overbuild as required.  Refer to Reference 
Document 1 for the layout illustrating the Pavement Construction 
Limits.” 
 
“All ground surface areas beneath proposed and existing bridges 
shall consist of a concrete apron, miscellaneous asphalt, crushed 
rock or other hardscape material as approved by the Department.  
Turf materials (seed, sod, mulch, etc.) and vegetation ground 
cover are not acceptable for use in these areas.” 
 

RFP, pg. 81           9/19/17        Section VI.F. Geometric Design, Subsection Horizontal and 
Vertical Alignments has been revised as follows: 
 “For the maximum grades criteria for ramps as defined under 

PPM Volume 1 Table 2.6.1 - Maximum Grades, the special 
case allowance of up to a 2% greater one-way descending 
grade on ramps is not applicable to this project.” 

 
RFP, pg. 91           9/19/17        Section VI.H. Structure Plans, Subsection 2.m.xiii has been 

revised as follows: 
“Piers requiring strengthening, retrofit, and/or replacement shall 
be submitted in an ATC for a representative sample of each family 
of pier types (e.g., C-Piers, Hammerhead, Straddle Piers, etc.).  
This includes the piers shown to be strengthened, retrofitted, 
and/or replaced in the Concept Design.  The ATC shall show a 
detailed step-by-step sequence of construction of all the 
substructure elements.  At a minimum, the ATC will need to 
provide details sufficient to address: a transparent load 
distribution between old and new elements, restrained shrinkage 
between old and new elements, surface preparation between old 
and new elements, concrete consolidation measures, mock-up 
testing for connections, public safety measures, etc.  The piers 
may be grouped where the strengthening, retrofit, and/or 
replacement details are similar.” 
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RFP, pgs. 136&138  9/19/17        Section VI.O. Signing and Pavement Marking Plans has been 
revised as follows: 
“RegisteredCarpools multi-post signs shall be installed as shown 
on the Signing Master Plan.” 
 
“The Design-Build Firm shall be responsible for installing and 
retrofitting sign panels and structures within the Broward 
Boulevard Park & Ride as shown in the Signing Master Plan 
included in Reference Document 1.” 

 
RFP, pg. 145        9/19/17        Section VI.S. Tolling Infrastructure Requirements has been 

revised as follows: 
“The table below is a complement to the GTR and contains 
infrastructure types and quantities that shall be furnished and 
installed by the Design-Build Firm. 

 

Infrastructure Type & Quantity
Tolling Point(s) 

Applies to All Locations 
Gantry Type Non-accessible 

Gantry Quantity 43 
Pavement Type Asphalt 
Building Type New 

Building Quantity 43 
E6 Reader Location Gantry 

Building Communication Type FDOT Fiber 
End-to-End Testing Yes 

 
The single direction travel tolling point at Toll Site 3 shall have 
one clear span gantry.  The single direction of travel tolling points 
at Toll Site 1 and Toll Site 2 shall be a cantilever style gantry, 
with the toll buildings located on the northbound side of I-95.  The 
dual direction of travel tolling points at Toll Site 42 and Toll Site 
3 shall be a dual cantilever design with the toll buildings on the 
northbound side of I-95.  The toll gantry building for Toll Site 43 
shall be placed outside of the geometry for the future Broward 
Boulevard PD&E, as depicted in the ITS Master Plan.  The gantry 
and toll site shall be designed to accommodate the typical 
section for the future Broward Boulevard PD&E.  The preliminary 
toll gantry concept for the Broward Boulevard PD&E is provided 
in Reference Document 1. 
 
The proposed gantry site locations represent the preferred 
locations that have been reviewed and accepted by the 
Department.  The Design-Build Firm shall locate the centerline of 
the gantries at each toll site as follows: 
 

 Toll Gantry 1 located at Sta. 314+00, southbound tolling only 
 Toll Gantry 2 located at Sta. 549+35,547+92 for the northbound 

tolling onlygantry cantilever and Sta. 547+39 for the southbound 
gantry cantilever 
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 Toll Gantry 3 located at Sta. 571+32, southbound tolling only 
 Toll Gantry 43 located at Sta. 696+42697+47 for the northbound 

gantry cantilever and Sta. 696+94 for the southbound gantry 
cantilever” 

 
RFP, pg. 151         9/19/17        Section VI.T. Landscape Opportunity Plans, Subsection Tree 

Relocation Plans has been revised as follows: 
“All landscape, irrigation and retaining walls within the I-95/I-595 
Interchange impacted by construction shall be replaced in-kind, to 
the maximum extent possible.” 

 
RFP, pg. 152         9/19/17        Section VI.T. Landscape Opportunity Plans, Subsection 

Maintenance Plan has been revised as follows: 
“The Design-Build Firm will be responsible for preparing a 
Maintenance Plan in accordance with PPM Volume 1, Chapter 9 
and the Maintenance Rating Program (MRP) Handbook.”  

 
RFP, pg. 156         9/19/17        Section VII.B. Submittal Requirements, Section 2: Plans has been 

revised as follows: 
“The landscape opportunity areas shall be free of roadway 
features that would create conflicts to proposed future landscape 
improvements to the maximum extent possible.” 

 
Attachment I             9/19/17 Updated Pavement Design Report 
 
Attachment L            9/19/17 Updated Design-Build Functional Requirements for ITS 

Deployment 
 
Ref. Doc. 1                9/19/17 Updated ITS and Signing Master Plans and CADD files with 

summary of changes 
 
Ref. Doc. 1                9/19/17 Updated Roadway CADD files to reflect revised toll gantry 

locations 
 
Ref. Doc. 1                9/19/17 Updated Broward Boulevard PD&E Toll Gantry Concept and 

CADD files 
 
Ref. Doc. 1                9/19/17 Added CADD Files for Borings Drilled in 2017 
 
Ref. Doc. 1                9/19/17 Added layout for Pavement Construction Limits 
 
Ref. Doc. 1                9/19/17 Replaced Conceptual Drainage Report file which was not 

accessible with the Final RFP release. 
 
Ref. Doc. 1                9/19/17 New or revised DGN files used in the Permit Plans.  Modifications 

made to System 13 conceptual drainage design to reconcile with 
conceptual roadway changes made post Initial RFP and SFWMD 
ERP submittal.  

 
Revised WORD document, EXCEL summary table document, 
and PDF compiled Conceptual Drainage Report.  Modifications 
made to System 13 conceptual drainage design to reconcile with 
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conceptual roadway changes made post Initial RFP and SFWMD 
ERP submittal. 

 
Revised PDF of System 13 post-development drainage maps. 
Modifications made to System 13 conceptual drainage design to 
reconcile with conceptual roadway changes made post Initial RFP 
and SFWMD ERP submittal. 

 
Revised EXCEL document for System 13 post-development 
calculations along with revised PDF of Appendix E – System 13.  
Modifications made to System 13 conceptual drainage design to 
reconcile with conceptual roadway changes made post Initial RFP 
and SFWMD ERP submittal. 
 
Revised ICPR file for System 13 post-development.  Modifications 
made to System 13 conceptual drainage design to reconcile with 
conceptual roadway changes made post Initial RFP and SFWMD 
ERP submittal. 
 
DGN files used in post-development drainage maps, including 
latest System 13.  Files provided in response to Bid Question 
19574.  
 
DGN files used in creation of C-10 Canal SFWMD ROW 
Occupancy Permit Sketches. Files were not yet available for Initial 
or Final RFP submittals.   
 
DGN files used in creation of C-10 Spur Canal SFWMD ROW 
Occupancy Permit Sketches.  Files were not yet available for 
Initial or Final RFP submittals.   
 
DGN files that were Revised or Created New for delivery of the 
final S&S Dania Cutoff Canal SFWMD ROW Occupancy Permit 
Sketches. Modifications made per Additional Information 
submittal to SFWMD on 8/14/17.   
 
DGN file that was revised for submittal of the revised Summary 
Table of Impacts to USACE on 8/28/17. Modifications made per 
Additional Information submittal to USACE on 8/28/17.   

 
Ref. Doc. 1                9/19/17 Added all permitting correspondence, including the issued 

SFWMD ERP’s, USACE Section 404 Additional Information 
submittal, SFWMD R/W Occupancy Permit application submittal 
for C-10 Canal, SFWMD R/W Occupancy Permit application 
submittal for C-10 Spur Canal, and issued SFWMD R/W 
Occupancy Permit for Dania Cutoff Canal.  

 
Ref. Doc. 1                9/19/17 Updated FAA exhibits and data  
 

Ref. Doc. 4                9/19/17 Added Bridge Inspection Reports for Bridge Nos. 860109, 
860209, and 860426 

 
Ref. Doc. 4                9/19/17        Added Routine Maintenance Asphalt Conditions Table 
 
Ref. Doc. 4                9/19/17        Added Complete SFRC 4-Track Right-of-Way Study Plans and  

CADD Files 
 
Ref. Doc. 6                9/19/17 Added Right of Way Maps 


